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PERFORMANCE WORK STATEMENT (PWS) 
Contract Number: EP-C-08-010 
Work Assignment Number B-02 

Title:	 Decision Analysis: Supporting Environmental Decision Makers 
Two Day Worksllop - Cincinnati, OH - March 31, 2009 - April 1, 2009 

Period of Performance: Date of Issuance through June 30, 2009 

Estimate Level of Effort: 300 Hours 

Work Assignment COR: Diana Bless 
NRMRL, ORD, SAB 
USEPA 
26 W. Martin Lllther King Dr. 
Cincinnati, OH 45268 
513/569-7674 
Fax 513/569-7111 
bless.diana@epa.gov 

Alternate Work Assignment COR: John Abra11am 
NRMRL, ORD, SAB 
USEPA 
26 W. Martin Luther King Dr. 
Cincinnati, OH 45268 
513/ 569-7124 
Fax 513/569-7111 
abraham.john@epa.gov 

Project Officer: Verla Sutton-Busby 
USEPA - Wash, DC 20460 
Mail Code: 8102R 
Phone: 202-564-6808 
Fax: 202-565-2910 
Sutton-busby.verla@epa.gov 
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BACKGROUND 

Sustainable environmental decisions require a balance between environmental, economic, social, 
and political concerns. Integrating such diverse drivers, however, significantly increases the 
complexity and uncertainty surrounding the decision. To address the environmental issues that 
currently challenge the United States al1d the world, the EPA is striving to incorporate the 
technical environmental information it generates with economic, social, and political il1forn1ation 
in a balanced n1anner. Wl1ile much effort has beel1 spent on obtainil1g data and deriving technical 
informatiol1 to inform environmental decision makil1g, the use of this technical information in the 
decision making processes is often a haphazard process. The President's Council on 
Environmental Quality, the National Research Council, al1d EPA's Science Advisory Board has 
each encouraged EPA to in1prove its understanding of the environmental decision making 
processes al1d to ensure that the envirol1mental information is appropriately considered in the 
derivation of natiol1al el1vironmental policy. This workshop is a step towards that goal. 

PURPOSE 

The pllrpose of this Work Assignment is for the Contractor to provide technical support for the 
preparation and conduct of the Decision Analysis workshop (2 days) to be held in Cincinnati, OR 
on Marcl1 31 - April 1, 2009. The primary goal of this workshop is to identify and explore 
decision al1alysis methods and techniques that cal1 be developed and implemented in order to 
improve human health and the environn1el1t. Research by itself is al1 inefficient avenue for 
affecting environmental decision and research that cal1not affect decisions (eitl1er through 
goven1mental policies, regulations, or local/state/regional development decisions) cannot affect 
human health and the environment. By idel1tifying the research activities uniquely suited to the 
Office of Research and Development's capabilities and then providing this research within an 
appropriate decision analysis fran1ework, the probability of that research influencing 
environmental decisions is significantly increased. The workshop will be sponsored by NRMRL 
and OSP who will provide advice and recommendations on the workshop agenda. 

SCOPE OF WORK 

SPECIFIC TASKS: 

Task 1: Work Plan Development and Work Assignment Management 

Within 15 days of receipt of this work assignn1el1t, the contractor s11all submit a work plan 
that includes a descriptiol1 of the technical approach; the planned level of effort for each task by 
professional level; cost estimates for direct labor and other direct costs; and a schedule for 
significant milestones for deliverables. 

Task 2: Planning and Coordination of the Decision Analysis. Workshop 
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Task 2: Planning and Coordination of the Decision Analysis Workshop 

1.)	 Tl1e contractor shall discuss with the EPA WAM and co-proj ect mal1ager the scope of 
the procurement resolving any issues related to the content, format and manner in 
which this workshop will be conducted. EPA technical project consultants will be 
available to provide the necessary input(s) and information to satisfy the requirements 
of this task. 

2.)	 The contractor shall solicit and find non-EPA speakers. The minimum qualifications 
and expertise of the non-EPA speakers will be provided by the EPA WAM. It is 
anticipated that approximately 16 non-EPA speakers will be required. The contractor 
shall contact the sixteen speakers and arrange for their travel, accommodations al1d per 
diem costs. EPA will be responsible for selecting the steering comn1ittee and 
conducting all steering committee business. The contractor may be required on an as
needed basis to participate in the steering committee meetings for logistical and 
informational needs. 

3.) The contractor shall provide on-site meeting support including on line registration, 
sign-in, name tags, participant lists, setup, meeting logistics including presentation 
(computer), audio/visual aids, and webinar support: phone lines, email, video feed, 
slide shows, and documentation support of the meeting in collaboration with EPA. 
The day one presentations shall be video recorded. Day 2 breakout sessions shall be 
audio recorded. 

4.) The contractor shall provide workshop al1nouncements and 11andouts consistent with 
steering committee recomn1el1dations and forward any distribution materials to the 
EPA WAM for review and approval. Distribution n1aterials will be printed by EPA. 
The contractor sl1all be provided mailing lists and distribution information in order to 
provide workshop announcemel1t and handouts to the participal1ts of the workshop. 

5.)	 The contractor shall arrange for or prepare a bo-und document (11andout) that will 
include: the final agel1da, extended abstracts, speaker bios, and power- point 
presentation slides for day one. Tl1e contractor shall prepare a bound document 
(handout) that will include: case studies (provided by EPA steering committee), and, if 
possible, list of attendees for day two. 

6.)	 The contractor shall distribute all handouts at the beginning of the meeting on March 
31st, 2009. 

7.)	 The contractor shall obtain from the EPA WAM an EPA evaluation form, distribute 
and collect attendees' comments to be developed into a summary evaluation report 
wl1ich will be included as part of the deliverable scl1edule. 
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8.) The contractor shall compile, edit and print the workshop's extended abstracts and 
power point presentations (hard and electronic copies). Both the abstracts and 
presentations shall be made available on-line at the EPA website. 

Deliverable Schedule: 

Task 1:	 Work Plan Due with 15 calendar days after receipt of work assignment 

Task 2-1:	 Discuss with the EPA WAM al1d co-project manager the scope of the 
procllrement resolvil1g any issues related to the content, format and n1anner 
in which this workshop will be conducted within 15 days of work 
assignment receipt. 

Task 2-2:	 Identify sixteen speakers/consultants with appropriate qualifications and 
expertise in the area of decision analysis. The contractor will arrange for 
their travel, accommodations and per diem costs. This sl1all be 
accomplished within 15 days upon receipt of the work assignment. 

Task 2-3:	 Provide on-site meeting support including online registration, sign-in, name 
tags, participant lists, setup, meeting logistics including presentation 
(computer), audio/visual aids, including webinar support: phone lines, 
email.videofeed.slide shows, and documentation support of the meeting 
in collaboration with EPA. The day one presentations shall be video 
recorded. Day 2 breakout sessions shall be audio recorded. 
This shall be arranged within 15 days of receipt of the work assigl1ment. 

Task 2-4:	 Provide worksl10p annOllncemel1ts and handouts consistent with steering 
committee recon1mendations al1d forward any distribution materials to the 
EPA WAM for review and approval. Distributiol1 materials will be printed 
by EPA. The contractor sl1all be provided mailing lists and distribution 
information in order to provide workshop annOUl1cement and handouts to 
the participants of the workshop. This shall be accomplished within 15 
days of work assignment receipt. 

Task 2-5:	 Preliminary development of a program workshop document (for day one) 
including extended abstracts, agenda, list of speakers, and power point 
slides shall be submitted in draft form within 9 days of work assignment 
receipt. Prelimil1ary developp1ent of a bound document (handout for day 
two) including case studies and list of attendees sl1all be submitted in draft 
form within 9 days of work assignment receipt. 

Task 2-6:	 All handouts and evaluation documents will be distributed at the beginnil1g 
of the meeting 011 March 31, 2009. 
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Task 2-7:	 Distribute an EPA provided workshop evaluation document and prepare a 
summary report on the meeting within 30 days of the meeting. 

Task 2-8:	 Prepare, synthesize and make available on-line tl1e extended abstracts and 
presentations of the workshop within 45 days of the meeting. 

6. TRAVEL 

"Per the contract clause Local LC-31-08, Approval of Contractor Travel, any non-local travel 
directly chargeable to this work assignn1ent shall be submitted and approved by the Project Officer 
prior to the travel. It is expected that tl1e contractor will be requested to participate in 2 day workshop 
on March 31 - April 1 2009 in Cincil1nati, OR. 

7. ACCEPTANCE CRITERIA 

Final products will be produced by the Contractor upon the EPA WAM's approval through 
written technical direction. The Contractor shall provide all materials written as part of these tasks to 
tl1e EPA WAM, as per work assignn1el1t, in electronic format. Electronic versions shall be compatible 
with current ORD compllter systems (Word al1d Excel) al1d software. 

8. MANAGEMENT CONTROLS 

Periodic meetings between the EPA al1d contractor staff are encouraged to discuss any 
questions that may arise dllri11g performance or completion of this work assignment. At the EPA 
WAM's discretiol1, these meetings may occur via teleconference or video conferences. The 
COl1tractor shall document these meetings and subn1it copies of tl1is correspondence to the EPA 
WAM. 

The EPA WAM may identify one or more EPA technical representatives for this work 
assignment. Interaction between the contractor and any EPA techl1ical representative(s) designated by 
the EPA WAM is solely for the purpose of presentil1g and discussil1g the information, analyses, 
results, or presentations related to this work assignn1ent. The interactiol1 will be technical 
communication vice technical direction. Per the technical direction clause EPAAR 1552.237-71 of 
the contract, the EPA PO and the EPAWAM or alternate EPA WAM are the primary representatives 
of the Contracting Officer authorized to provide technical direction. 
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